STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 8 FUND TOTAL
NUMBER OF Bl DDERS 4 ENG NEERS EST
PROGRAM ELEMENTS CHC
Bl D RANK Bl D TOTAL
1 445, 387.
2 478, 450.
3 499, 409.
4 686, 035.

11/17/ 05
11- 262704
11-SD-52-13. 3

B I

D

SUMMARY

IN SAN DI EGO COUNTY | N SAN DI EGO AT
MAST BOULEVARD UNDERCRGOSSI NG

CONSTRUCT TRAFFI C SI GNALS

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PACE 1

11/ 19/ 05
CONTRACT CODE 'F '
37 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%
HB4N 630, 000 TOTAL NUMBER OF WORKI NG DAYS 60
506, 135. 00 AMOUNT UNDER 60, 748. 00 PERCENT UNDER EST 12. 00
Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
00 2 HAZARD CONSTRUCTI ON COVPANY 858 587-3600 CC PREF CLAI MED
00750542
P O BOX 229000 FAX 858 453-6034
SAN DIEGO CA 92192-9000
00 3 T D S ENG NEERI NG 805 371-4639 SB PREF CLAI MED
00667073
2899 AGOURA ROAD SUI TE 171 FAX 805 494-0757 BID I S OVER SBP
WESTLAKE VI LLAGE CA 91361 PREFERENCE LI M TS
80 1 H M'S CONSTRUCTI ON | NC 760 736-3093 CC PREF CLAI MED
00765590
1225 LI NDA VI STA DRI VE FAX 760 731-6158
SAN MARCOS CA 92078
00 4 H GHLAND CONSTRUCTI ON | NC 714 538-5156 SB PREF CLAI MED

133 N PI XLEY STREET
ORANGE CA 92868

FAX

00743775
714 538-5157

BID I S OVER SBP
PREFERENCE LI M TS



11- 262704 Bl D245
11- SD-52-13 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

11/ 17/ 05 11/ 19/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ACME SAFETY AND SUPPLY COVPANY | TEM 6

SAN DI EGO CA
ATLAS FENCE COVPANY I TEMS 13 THRU 16, 21, 22, 24 AND 25
SAN DI EGO CA
CRANGE COUNTY STRI PI NG ITEMS 9 THRU 12, 18, 26 THRU 32 AND 37 (PARTIAL)
ORANGE CA
SELECT ELECTRI C I NC | TEMS 23 AND 33 THRU 36

SPRI NG VALLEY CA



11- 262704 Bl D245

11- SD-52-13 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

11/ 17/ 05 11/ 19/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 SUDHAKAR ENTERPRI SES STRI PI NG
RI ALTO CA
TRAFFI C LOOPS AND CRACKFI LLI NG LOOPS AND SPLI CI NG
ANAHEI M CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ABRASI VE BLASTI NG REMOVE STRI Pl NG

5465 24TH STREET
RI VERSI DE CA 92509

ADVANCED SAFETY PRODUCTS PORTABLE CHANGEABLE MESSAGE SI GN
1104 S MAIN
FALLBROOK CA 92028

GLOBAL ENVI RONMENTAL NETWORK WATER POLLUTI ON CONTROL PROGRAM AND LEAD COVPLI ANCE PLAN
P O BOX 8088
FOUNTAI N VALLEY CA 92728

KOCH ARVBTRONG ASPHALT CONCRETE AND REMOVAL
P O BOX 1190
LAKESI DE CA 92040

PAYCO SPECI ALTI ES | NC STRI PI NG
120 N SECOND AVENUE
CHULA VI STA CA 91910

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND SI GN REMOVAL
13755 BLAI SDALE PLACE
POMY CA 92064



11- 262704 Bl D245

11- SD-52-13 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

11/ 17/ 05 11/ 19/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CRANGE COUNTY STRI PI NG ITEMS 9 THRU 12, 18 AND 20 THRU 30 ( PARTI AL)
ORANGE CA
SELECT ELECTRI C | TEMS 34 THRU 36 ( PARTI AL)

SPRI NG VALLEY CA



11- 262704 Bl D245

11- SD- 52- 13 CONTRACT PROPOSAL OF LOW BI DDER PAGE 5
11/ 17/ 05 11/ 19/ 05
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 (S) 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00 3, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 100. 00 3, 100. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 450. 00 450. 00
4 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 5 170. 00 850. 00
5 074041 STREET SWEEPI NG LS LUMP SUM 2,900. 00 2,900. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5. 100. 00 5. 100. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 10, 600. 00 10, 600. 00
8 (S) 128650 PORTABLE CHANGEABLE NMESSAGE SI GN EA 3 1, 600. 00 4., 800. 00
9 (S) 037766 REMOVE TRAFFI C STRI PE YELLOW LEAD M2 98 54. 00 5, 292. 00
10 (S) 150710 REMOVE TRAFFI C STRI PE M 550 1. 80 990. 00
11 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 65 22.00 1, 430. 00
12 150722 REMOVE PAVEMENT MARKER EA 130 1. 40 182. 00
13 150742 REMOVE ROADSI DE Sl GN EA 12 105. 00 1, 260. 00
14 150763 REMOVE SI GN PANEL EA 3 615. 00 1, 845. 00
15 152320 RESET ROADSI DE SI GN EA 2 450. 00 900. 00
16 152390 RELOCATE ROADSI DE S| GN EA 2 550. 00 1, 100. 00
17 190101 ROADWAY EXCAVATI ON VB 330 60. 00 19, 800. 00
18 190110 LEAD COMPLI ANCE PLAN LS LUMP SUM 4, 000. 00 4, 000. 00
19 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 0.1 1, 500. 00 150. 00
20 390102 ASPHALT CONCRETE ( TYPE A) TONN 780 110. 00 85, 800. 00
21 566011 ROADSI DE SI GN - ONE POST EA 8 380. 00 3, 040. 00
22 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 6 140. 00 840. 00
METHOD)
23 568015 I NSTALL SI GN ( MAST- ARM HANGER METHOD) EA 6 540. 00 3, 240. 00
24 568017 | NSTALL ROADSI DE SI GN PANEL ON EA 3 160. 00 480. 00
EXI STI NG POST
25 568020 I NSTALL SI GN PANEL ON EXI STI NG MR 14 380. 00 5, 320. 00
STRUCTURE
26 037767 PAINT CURB RED ( 2- COAT) M 270 3.20 864. 00
27 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 97 59. 00 5, 723. 00
28 (S) 840561 100 MV THERMOPLASTI C TRAFFI C STRI PE M 68 1. 00 68. 00
29 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 150 5.30 795. 00
30 (S) 840656 PAINT TRAFFI C STRI PE ( 2- COAT) M 1, 660 1.30 2, 158. 00
31 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 12 5. 00 60. 00
32 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 210 5.00 1, 050. 00
33 (S) 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 103, 100. 00 103, 100. 00
34 (S) 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 104, 600. 00 104, 600. 00



Bl D245

11- 262704
11- SD-52-13 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
11/ 17/ 05 11/ 19/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
35 (S) 860703 I NTERCONNECT! ON CONDUI T AND CABLE LS LUMP SUM 4,100. 00 4,100. 00
36 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUWP SUM 12, 400. 00 12, 400. 00
37 999990 MOBI LI ZATI ON LS LUMP SUM 44,000. 00 44,000. 00

TOTAL 445, 387. 00



11- 262704 Bl D245
11- SD-52-13 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
11/ 17/ 05 11/ 19/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 3, 000. 00 3000. 00 1, 150. 00 1150. 00 3, 000. 00 3000. 00
2 1, 000. 00 1000. 00 2,500. 00 2500. 00 2,500. 00 2500. 00
3 500. 00 500. 00 1, 200. 00 1200. 00 1, 500. 00 1500. 00
4 200. 00 1000. 00 340. 00 1700. 00 450. 00 2250. 00
5 1, 000. 00 1000. 00 2,500. 00 2500. 00 7,500. 00 7500. 00
6 1, 000. 00 1000. 00 7, 560. 00 7560. 00 30, 000. 00 30000. 00
7 50, 000. 00 50000. 00 19, 000. 00 19000. 00 45, 000. 00 45000. 00
8 100. 00 300. 00 2, 850. 00 8550. 00 4,000. 00 12000. 00
9 25. 00 2450. 00 62. 50 6125. 00 55. 00 5390. 00
10 2.00 1100. 00 1.94 1067. 00 2.00 1100. 00
11 20. 00 1300. 00 25.00 1625. 00 35. 00 2275. 00
12 1.00 130. 00 1.56 202. 80 3. 00 390. 00
13 50. 00 600. 00 218. 00 2616. 00 200. 00 2400. 00
14 50. 00 150. 00 475. 00 1425. 00 1, 000. 00 3000. 00
15 300. 00 600. 00 310. 00 620. 00 300. 00 600. 00
16 300. 00 600. 00 310. 00 620. 00 300. 00 600. 00
17 50. 00 16500. 00 180. 00 59400. 00 225.00 74250. 00
18 4,000. 00 4000. 00 1, 800. 00 1800. 00 6, 500. 00 6500. 00
19 3, 000. 00 300. 00 14, 560. 00 1456. 00 15, 000. 00 1500. 00
20 120. 00 93600. 00 164. 00 127920. 00 200. 00 156000. 00
21 250. 00 2000. 00 475. 00 3800. 00 350. 00 2800. 00
22 100. 00 600. 00 180. 00 1080. 00 350. 00 2100. 00
23 100. 00 600. 00 142. 00 852. 00 550. 00 3300. 00
24 150. 00 450. 00 188. 00 564. 00 500. 00 1500. 00
25 40. 00 560. 00 548. 00 7672. 00 550. 00 7700. 00
26 5. 00 1350. 00 10. 25 2767.50 5.00 1350. 00
27 45. 00 4365. 00 50. 00 4850. 00 60. 00 5820. 00
28 2.00 136. 00 5.00 340. 00 2.00 136. 00
29 2.00 300. 00 4.40 660. 00 6. 00 900. 00
30 1.40 2324. 00 2.50 4150. 00 2.50 4150. 00
31 5. 00 60. 00 12.50 150. 00 12. 00 144. 00
32 7.50 1575. 00 8.75 1837. 50 8. 00 1680. 00
33 100, 000. 00 100000. 00 95, 000. 00 95000. 00 101, 000. 00 101000. 00
34 100, 000. 00 100000. 00 104, 000. 00 104000. 00 102, 500. 00 102500. 00
35 15, 000. 00 15000. 00 8, 900. 00 8900. 00 4, 500. 00 4500. 00
36 30, 000. 00 30000. 00 4,750. 00 4750. 00 13, 700. 00 13700. 00
37 40, 000. 00 40000. 00 9, 000. 00 9000. 00 75, 000. 00 75000. 00
TOT 478, 450. 00 499, 409. 80 686, 035. 00




